
OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT RTP  

  

 

i 

Task Order 3 – Mission Support Activities (Draft RTP) 

In accordance with the Master Indefinite Delivery/Indefinite Quantity (IDIQ) Contract Section H 

clause, Task Ordering Procedure, paragraph (c), the following constitutes the Request for Task 

Order Proposal (RTP) for the Mission Support Activities Task Order.  

The requirements for the Contractor’s Task Order proposal are set forth in paragraph (f) of the 

Section H clause, Task Ordering Procedure, and additional forthcoming proposal preparation 

instructions for a cost and fee proposal. The Contractor’s Task Order proposal shall utilize the 

Section J, Attachment J-11, IDIQ Labor Rate Schedule. Task Order 3, Appendix A, Task Order 

Assumptions, is provided for information only at this time, and will be removed from this Task 

Order upon award. The response time for submitting the Task Order Proposal is [TBD]. 

 

  



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT RTP  

  

 

ii 

 

This page intentionally left blank.  



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT RTP  

  

 

iii 

Table of Contents 

Section B – Supplies or Services and Prices/Costs ....................................................................... 1 

B.1  DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (Oct 2014) . 1 

B.2  Type of Contract ........................................................................................................... 1 

B.3  DOE-B-2013 Obligation of Funds (Oct 2014) ............................................................. 4 

Section C – Performance Work Statement .................................................................................. 4 

C.1 Task Order Requirements ............................................................................................. 4 

Section D – Packaging and Marking ............................................................................................ 4 

Section E – Inspection and Acceptance ........................................................................................ 4 

Section F – Deliveries or Performance ......................................................................................... 5 

F.3  Period of Performance .................................................................................................. 5 

Section G – Contract Administration Data .................................................................................. 5 

Section H – Special Contract Requirements ................................................................................ 5 

Section I – Contract Clauses .......................................................................................................... 5 

Section J – List of Documents, Exhibits, and Other Attachments ............................................. 5 

Section J-7 – Contract Deliverables .............................................................................................. 6 

Appendix A: Task Order Assumptions ........................................................................................ 7 

 

Tables 

Table B-1. Estimated Total Price ..................................................................................................... 1 

Table B-2. Task Order CLIN Structure ............................................................................................ 2 

Table B-3. Available Award Fee Distribution .................................................................................. 3 

Table J-7-1. Mission Support Activities Deliverables ...................................................................... 6 

Table A-1. Funding Profile (in Millions) ......................................................................................... 7 

Table A-2. Personnel Accommodations ........................................................................................... 8 

Table A-3. PWS-Specific Assumptions ......................................................................................... 10 

 



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT RTP  

  

 

iv 

This page intentionally left blank. 

 



OAK RIDGE RESERVATION CLEANUP CONTRACT – DRAFT RTP  

  

 

1 

Section B – Supplies or Services and Prices/Costs 

This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the Oak 

Ridge Reservation Cleanup Contract Master IDIQ Contract (herein referred to as the Master IDIQ 

Contract). Section B of the Master IDIQ Contract is incorporated by reference. The requisite clause 

information specific to this Task Order included below is consistent with the clause numbering structure 

established by the Master IDIQ Contract. 

B.1  DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements 

(Oct 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 

(except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise 

do all things necessary for, or incident to, the performance of work as described in Section C, 

Performance Work Statement (PWS) under this Task Order. 

B.2  Type of Contract 

(b) DOE-B-2002 Cost-Plus-Award-Fee Task Order: Total Estimated Cost and Award Fee (Oct 2014) 

(Revised) 

(1) This is a Cost-Plus-Award-Fee type of Task Order. The total estimated cost and award fee are 

shown in Table B-1. 

Table B-1. Estimated Total Price 

Total Estimated Cost  [$TBD upon final negotiation] 

Award Fee  [$TBD upon final negotiation] 

Total Estimated Price [$Total Estimated Cost + Award Fee] 

Note: Amount may be prorated based on the timing of the 12-month fiscal year. 

The Contractor’s Task Order proposal is subject to audit in accordance with DEAR 915.404-2-70. 

Therefore, this Task Order is subject to reopening, pending resolution of an external audit(s) of 

the Contractor’s proposal. At the time of Task Order issuance, an external audit(s) of the 

Contractor’s proposal may have not been completed. Therefore, the parties agree that the 

negotiated price is subject to adjustment based on the results of subsequent audit report(s) and 

resolution of audit findings. The Contracting Officer may make a unilateral adjustment to the 

Task Order price and modify the Task Order accordingly. Failure to agree with such adjustments 

shall be resolved in accordance with the Disputes clause of this contract. However, nothing in this 

clause shall allow the Contractor to not proceed with performance of the Task Order. 

(2) The Task Order Contract Line Item Number (CLIN) structure and Total Estimated Cost and Fee 

of the Task Order, and/or the Total Estimated Cost and Fee of the Task Order CLINs are shown 

in Table B-2. 
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Table B-2. Task Order CLIN Structure 

CLIN CLIN Title 

CLIN 

Type 

Estimated 

Cost Award Fee 

Total Estimated 

Price 

00001 Mission Support Activities CPAF 

[$TBD upon 

final 

negotiation] 

[$TBD upon 

final 

negotiation] 

[$Total 

Estimated Cost + 

Award Fee] 

00002 Site Usage Fees CR [$TBD] N/A [$TBD] 

00003 
Post-Retirement Medical Benefits, 

Long-Term Disability, and Pension 
CR [$TBD] N/A [$TBD] 

Total [$TBD upon 

final 

negotiation] 

[$TBD upon 

final 

negotiation] 

[$TBD upon 

final 

negotiation] 

Acronyms: 
CLIN    contract line item number 

CPAF   cost-plus-award-fee 

CR  cost-reimbursable 

 

(3) Payment of fee will be made in accordance with this clause and other applicable clauses of the 

Task Order. The Government will pay the Contractor fee that is earned from the annual available 

fee by fiscal year, as specified in Table B-3 below.  

(4) Master IDIQ Contract Section J Attachment entitled, Performance Evaluation and 

Measurement Plan (PEMP).  

(i) The Contracting Officer (CO) will unilaterally issue a PEMP for each evaluation period that 

establishes the criteria and procedures for evaluating the Contractor’s performance for the 

purpose of determining fee earned. The PEMP may be revised unilaterally by the CO at any 

time during the evaluation period. The PEMP will include, as a minimum, the following: 

(A) Evaluation criteria linked to the Contract’s performance objectives as defined in terms of 

cost, schedule, technical, or other Contract performance requirements or objectives. 

(B) Means of how the Contractor’s performance will be measured against the evaluation 

criteria. 

(C) Fee evaluation period. 

(D) Amount of the total annual available fee that is allocated to the evaluation period, 

including the allocation for subjective award fee criteria and objective award fee criteria. 

(E) Methodology for application of subjective evaluation ratings or attainment of 

predetermined objectives to earned fee. 

(F) Use of rollover of unearned fee is prohibited.  

(ii) The length of evaluation periods will be determined unilaterally by the CO. The evaluation 

periods should provide a balance between the Contractor’s ability to have sufficient 

performance time for the Government to evaluate, but evaluation periods should provide the 

ability for the Government to provide timely evaluations on the Contractor’s performance 

without being administratively burdensome. 
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(5) Fee Determination. Fee decisions are made solely at the discretion of the Government, including 

but not limited to, the characterization of the Contractor's performance, amount of earned fee, if 

any, and the methodology used to calculate the earned fee.  

(6) Unsatisfactory Performance. No award fee shall be earned if the Contractor’s overall performance 

in the aggregate is below satisfactory.  

(7) Total Available Fee Distribution. Table B-3 delineates the Total Available Award Fee 

Distribution as fee allocations, contract definitization, and final fee determinations are made for 

each fiscal year.  

Table B-3. Available Award Fee Distribution 

Task Order 

Period 

Available Fee 

as Originally 

Awarded 

Fee Associated 

with Task 

Order Changes 

Total Available 

Fee 

Available Fee 

Earned & Paid 

Fee Forfeited 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Total TBD TBD TBD TBD TBD 

 

(8) CLIN Description: 

CLIN 00001 – Mission Support Activities: 

This CLIN includes the estimated cost and award fee associated with performing work 

identified within the Task Order PWS with the exception of CLINs 00002 and 00003.  

PWS element C.6 Core Functions are intended to capture only programmatic costs for the 

applicable programs that cannot be specifically attributed to a particular project. Program 

management and support functions not directly supporting field work shall be costed in the 

appropriate PWS C.6 Core Functions item in Task Order 3. Project, technical, and field support 

functions shall be included in the PWS element requiring the support; no costs for field support 

labor shall be included in PWS element C.6, Core Functions.  

CLIN 00002 – Site Usage Fees  

This CLIN includes the estimated cost for Site Usage Fees, which cover site services such as 

emergency services (including fire protection), site emergency preparedness, site-wide 

regulatory compliance, sanitary waste management services, roads and grounds, etc. The Oak 

Ridge National Laboratory and Y-12 National Security Complex Management and Operating 

(M&O) Contractors charge an annual Site Usage Fee per site occupant that is non-fee bearing.  

CLIN 00003 – Post-Retirement Medical Benefits, Long-Term Disability, and Pension: 

This CLIN includes the estimated cost associated with the Task Order PWS C.2 Post-

Retirement Medical Benefits, Long-Term Disability, and Pension. Costs are reimbursed based 

on allowable actual costs billed to the Contract. There is no fee for this CLIN.  
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B.3  DOE-B-2013 Obligation of Funds (Oct 2014) 

(a) Pursuant to the clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the 

amount(s) specified below are obligated for the payment of allowable costs and fee. It is estimated 

that this amount is sufficient to cover performance through the date(s) shown below.  

TBD at Task Order award. 

(b)  Financial plans; cost and encumbrance limitations. In addition to the limitations provided for 

elsewhere in this contract, DOE may, through financial plans such as Approved Funding Programs or 

other directives issued to the Contractor, establish controls on the costs to be incurred and 

encumbrances to be made in the performance of the contract work. Such plans and directives may be 

amended or supplemented from time to time by DOE. The Contractor shall: 

(1)  Comply with the specific limitations (ceilings) on costs and encumbrances set forth in such plans 

and directives;  

(2)  Comply with other requirements of such plans and directives; and 

(3)  Notify DOE promptly, in writing, whenever it has reason to believe that any limitation on costs 

and encumbrances will be exceeded or substantially underrun.  

Section C – Performance Work Statement 

The requisite clause information specific to this Task Order included below is consistent with the clause 

numbering structure established by the Master IDIQ Contract. 

C.1 Task Order Requirements 

The Mission Support Activities Task Order represents the two (2)-year period immediately following the 

Contract Implementation period. The detailed scope of work is identified and described in the Master 

IDIQ Contract. The Contractor shall perform the Section C PWS sections of the Master IDIQ Contract 

identified below: 

 

 C.2 Post-Retirement Medical Benefits, Long-Term Disability, and Pension Contribution 

 C.4.1 CERLCA Disposal Facility Design 

[TBD if C.4.2 CERCLA Disposal Facility Construction is needed] 

 C.5 Mission Support Activities 

 C.6 Core Functions 

 

The Contractor shall ensure this scope is integrated with other Task Orders, as necessary. 

Section D – Packaging and Marking 

Section D of the Master IDIQ Contract is incorporated by reference. 

Section E – Inspection and Acceptance 

Section E of the Master IDIQ Contract is incorporated by reference. 
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Section F – Deliveries or Performance 

Section F of the Master IDIQ Contract is incorporated by reference. The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 

F.3  Period of Performance 

(a) The overall Task Order Period of Performance (POP) is two (2) years, from [TBD date to TBD date]. 

(b) The Contractor shall not be paid for work performed or costs incurred prior to the Task Order 

effective date. The Contractor is not authorized to proceed beyond the Task Order POP, nor will the 

Contractor be paid for any costs incurred beyond that period, unless the Task Order is modified by the 

Contracting Officer to extend the POP. 

Section G – Contract Administration Data 

Section G of the Master IDIQ Contract is incorporated by reference. 

Section H – Special Contract Requirements  

Section H of the Master IDIQ Contract is incorporated by reference. 

Section I – Contract Clauses 

Section I of the Master IDIQ Contract is incorporated by reference. 

Section J – List of Documents, Exhibits, and Other Attachments 

Section J of the Master IDIQ Contract is incorporated by reference. The requisite clause information 

specific to this Task Order included below is consistent with the clause numbering structure established 

by the Master IDIQ Contract. 
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Section J-7 – Contract Deliverables 

In addition to the list of Contract Deliverables specified in Master IDIQ Contract Section J, Attachment J-

7, Contract Deliverables, the following list of Mission Support Activities deliverables is also required for 

this Task Order. 

Table J-7-1. Mission Support Activities Deliverables 

Number Deliverable 
Deliverable 

Due Date 

DOE Action 

Response 
Reference 

T3-001 
Performance Measurement Baseline 

(update for Task Order) 

Within 30 

days of 

each Task 

Order 

issuance 

Approve ‒ 30 

days 

Section C.6.1.1, Project 

Support Performance 

Requirements 

T3-002 
Project Management Plan (and 

updates) for Capital Asset Projects 
As required 

Review ‒ 60 

days 

DOE O 413.3, Program and 

Project Management for the 

Acquisition of Capital Assets; 

Section C.6.1.1, Project 

Support Performance 

Requirements 

Acronyms: 

DOE U.S. Department of Energy 

DOE O DOE Order 

FFA         Federal Facility Agreement 
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Appendix A: Task Order Assumptions 

The following assumptions shall be used in preparation of the Task Order Proposal.  

 

(1) All proposed direct labor necessary to accomplish the PWS must be dedicated to this Contract. The 

permanent duty station is located on the Oak Ridge Reservation or in Oak Ridge, Tennessee. The 

Contractor shall not propose travel-related costs (e.g., per diem, travel, or any other miscellaneous 

expenses) following the transition period for employees and subcontractors who are permanently 

assigned to this Contract but reside outside the permanent duty station. 

(2) The Contractor shall assume the planned funding profile provided in Table A-1 below. The funding 

for Fiscal Year (FY) 2022 through FY 2024 shall be used in planning execution of Task Orders 1, 2, 

3, and 4.  

Table A-1. Funding Profile (in Millions) 

Funding Source FY 2022 FY 2023 FY 2024 FY 2025 

Defense Environmental Cleanup 

OR-0013B $18  $39  $39  $39  

OR-0020 $4  $5  $5  $5  

OR-0041 $124  $154  $176  $231  

OR-0042 $127  $163  $177  $202  

Line Item 17-D-401 EMDF $22  $73  $63  $50  

Line Item 14-D-403 OF200* $0  $0  $0  $0  

TD-100 $2  $3  $3  $3  

Subtotal $297  $437  $463  $530  

Uranium Enrichment Decontamination and Decommissioning Fund 

OR-0040 $89  $88  $62  $0  

OR-0102 $15  $20  $20  $15  

Subtotal $104  $108  $82  $15  

Total $400  $545  $545  $545  

* Line Item 14-D-403 was fully funded in prior years; contract scope will be funded with prior years' appropriations. 

 

Note:  The provided funding profile represents the Government’s estimate of future funding. This 

assumed funding is not a guarantee of available funds. Actual funding may be greater or less than 

these estimates. There is no commitment by DOE to request funds equivalent to this assumed 

funding. Available funds depend on Congressional appropriations and priorities within the DOE. The 

provided funding profile covers estimated costs and fee and/or prices to be identified in Section B of 

the Task Orders, inclusive of funding of pension and benefit programs described in Section C. 

 

(3) Costs to perform all project, technical, and field support functions shall be proposed in the PWS 

element requiring the support; no costs for field support labor shall be included in PWS element C.6, 

Core Functions.  Core Functions are intended to capture only programmatic costs for the applicable 

programs that cannot be specifically attributed to a particular project.   
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(4) The composite rate for services to be performed by ORNL M&O Contractor or Y-12 M&O 

Contractor employees should be assumed to be $225.00 per hour. 

(5) Personnel accommodations for the Contractor’s workforce are the responsibility of the Contractor. 

Such accommodations include parking; storage; laydown; administrative, training, and changing 

facilities; conference rooms; offices, etc. Personnel accommodations as of July 31, 2020 are provided 

in Table A-2.  

Table A-2. Personnel Accommodations 

Location 
Approximate 

Capacity 
Cost Assumption 

ORNL Central Campus (EM-owned facilities) 155 
ORNL site usage fee applies to 

personnel at these locations. 
ORNL Melton Valley (EM-owned facilities) 55 

ORNL Melton Valley Access Road (EM-owned facilities) 65 

Y-12 Biology Complex (EM-owned facilities) 240 
Y-12 site usage fee applies to 

personnel at these locations. 
Y-12 Alpha-2 and Beta-1 Complexes (EM-owned facilities) 55 

Y-12 Outfall 200 Construction Areas (EM-owned facilities) 5 

Y-12 Environmental Management Waste Management Area 

(EM-owned facilities) 
75 Y-12 site usage fee does not 

apply to these locations. 
Y-12 Landfill V Area (EM-owned facilities) 45 

701 Scarboro Road (leased from R&R Properties) 200 See information below. 

90 Union Valley Road (leased from private owner) 300 See information below. 

100 Union Valley Road (leased from private owner) 105 See information below. 

1916-T1, T2, T3 Facility (agreement for use of DOE 

property) 
95 See information below. 

ETTP (leased facilities and EM-owned trailers) 335 

Future Field Operations Center 

to be established that has no site 

usage fees, but will require 

public utilities. 

 

The ORNL and Y-12 M&O Contractors charge an annual site usage fee for each site occupant that 

covers site services such as emergency services (including fire protection), site emergency 

preparedness, site-wide regulatory compliance, sanitary waste management services, roads and 

grounds, etc.  Based on FY 2020 rates, a site usage fee of $5,488 per person per year should be 

assumed for occupants at ORNL; a site usage fee of $4,124 per person per year should be assumed for 

occupants at Y-12. 

 

The 701 Scarboro Road (Oak Ridge, Tennessee) lease with R&R Properties for office space may be 

assigned from the incumbent contractor. 

 30,000 net usable square feet at $16/square foot. 

 Lease may be renewed for two, one-year options.   

o Option 1 – 8/1/2020 – 7/31/2021, $480,000 annual, $40,000 monthly, one month in arrears. 
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o Option 2 – 8/1/2021–7/31/2022, $480,000 annual, $40,000 monthly, one month in arrears. 

o All option years will increase annual lease cost by the consumer price index (CPI) unless the 

CPI decreases. 

 Lease includes 120 designated parking spaces and janitorial/cleaning services for up to 200 

personnel.  Separate negotiations for added service requirements are required if occupancy 

exceeds 200. 

 

The 90 Union Valley Road (Oak Ridge, Tennessee) lease with R&R Properties for office space may 

be assigned from the incumbent contractor. 

 48,730 net usable square feet of building space. 

 Lease may be renewed for two, one-year options.   

o Option 1 – 8/1/2020 to 7/31/2021, $569,922 annually, $47,493 monthly. 

o Option 2 – 8/1/2021 to 7/31/2022, $569,922 annually, $47,493 monthly. 

o All option years will increase annual lease cost by the CPI unless the CPI decreases. 

 Lease includes 225 designated parking spaces and janitorial/cleaning services for up to 200 

personnel. Janitorial and cleaning services for 201-260 occupants are provided for an additional 

$1,500/month.  Separate negotiations for added service requirements are required if occupancy 

exceeds 260. 

 R&R Properties leases an additional 125 parking spaces behind 701 Scarboro Road at a monthly 

rate of $4,500 ($54,000 annually). 

 R&R provides an annual maintenance contract for the facility generator and uninterrupted power 

source for $608.08 monthly ($7,297 annually). 

 

The lease with R&R Properties for office space at 100 Union Valley Road, Oak Ridge, Tennessee 

may be assigned from the incumbent contractor. 

 30,600 net usable square feet of building space.  

 Total Annual Rent of $596,036 payable at $47,493.50 monthly, one month in arrears. 

 Additional leased space includes 200 designated parking spaces. 

 

The Building 1916-T1, Oak Ridge, Tennessee agreement with DOE may be assigned from the 

incumbent contractor. 

 2,000 square foot Property Protection Area at $10.57 per square foot for an annual total of 

$21,240. 

 1,948 square foot Limited Area at $11.66 per square foot for an annual total of $23,395.48. 

 

The Building 1916-T2, Oak Ridge, Tennessee agreement with DOE may be assigned from the 

incumbent contractor. 

 Bay 2 includes 4,418 usable square feet of office space and 8,329 usable square feet of warehouse 

space.   

o August 1, 2020 through October 31, 2021:  no charge due to rent concessions from OREM-

funded tenant improvements of the area. 
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o November 1, 2021 and forward:  office space is $13/square foot and warehouse space is 

$10/square foot, for an annual total of $140,724. 

 The Annex includes 8,351 usable square feet of office space at $13/square foot, for an annual 

total of $108,563. 

o The Memorandum of Agreement may be extended at the same annual cost of $108,563 

through annual renewal periods until either party decides to terminate with an advance 90-day 

written notification. 

o DOE provides maintenance, utilities, and janitorial services for occupied office space. 

 

The Building 1916-T3, Oak Ridge, Tennessee agreement with DOE may be assigned from the 

incumbent contractor. 

 1,913 net usable square feet of office space and 33,185 square feet of land area contained within 

the fenced area providing paved and grass areas. 

 $19,130 annually, payable at $1,595.17 monthly. 

 DOE provides maintenance, utilities and janitorial services for occupied office space. 

(6) PWS-specific assumptions are provided in Table A-3. 

Table A-3. PWS-Specific Assumptions 

PWS Assumptions 
C.2 Post-Retirement Medical 

Benefits, Long-Term Disability, 

and Pension Contributions 

The following costs are assumed to apply to this task order POP:   
FY 2022  $8 million (assumes five months) 
FY 2023  $20 million 
FY 2024  $12 million (assumes seven months) 

C.4.1 CERCLA Disposal Facility 

Design 
90% Design is complete. The following activities are planned 

during this task order POP: complete internal Contractor and 

Independent Design Reviews and comment resolution, finalize the 

estimate for CD-2/3 baseline preparation and reviews, address 

FFA comments on D1 Remedial Design Report/Remedial Action 

Work Plan (Construction), and prepare D2 for issuance. 
C.4.2 CERCLA Disposal Facility 

Construction (i.e., EMDF) 
 Site Preparation field work for Phase 1 of EMDF is scheduled 

to begin in June 2021. 

 Construction of Phase 1 of EMDF is scheduled to begin in 

April 2022. 
C.5.1.2 Liquid and Gaseous Waste 

Operations Infrastructure and Life 

Extension (ORNL) 

Activities are constrained by a budget of $5 million/year. 
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Table A-3. PWS-Specific Assumptions 

PWS Assumptions 
C.5.2 Transuranic Waste Debris 

Storage and Shipment Support 

(ORNL) 

 Transition of the Transuranic Waste Processing Complex 

from the incumbent contractor is to be completed on TBD.  

 50 55-gallon drums of LLW to be shipped for disposal at 

NNSS. 

 50 55-gallon drums of MLLW to be treated and shipped for 

disposal at NNSS. 

 Packaged and certified CH-TRU inventory for shipment to 

WIPP is 3,650 55-gallon drums. 

 Packaged and certified RH-TRU inventory for shipment to 

WIPP is 150 RH-TRU removable lid canisters stored in RH 

overpacks. 

 CH-TRU Shipments to the WIPP: one TRU-Pack II 

shipment per week, 43 weeks a year, ongoing. 

 RH-TRU Shipments to WIPP will not occur during the 

Period of Performance (POP) for Task Order 3. 

 TRU sludge processing operations will not occur 

during the POP for this task order. 

C.5.3 ORNL Surveillance and 

Maintenance of EM Facilities and 

Sites, and Environmental 

Monitoring 

Transition of the Building 3019 and 2026 Complexes from the 

incumbent contractor will not occur during the Task Order 3 

Period of Performance.  

C.5.3.2 Molten Salt Reactor 

Experiment Enhanced 

Maintenance (ORNL) 

Activities are constrained by a budget of $5 million/year. 

C.5.5 CERCLA Disposal Facilities 

and ORR Landfills Management 

and Operations 

Phase 1 of the EMDF will not be operational during the Task 

Order 3 Period of Performance. 

C.5.7.1 ETTP Site Closure  Dispose of the sludge by-product from the Rarity Ridge 

waste water treatment plant owned and operated by the City 

Of Oak Ridge due to elevated levels of Tc-99. Sludge 

accumulates at approximately 5,000 gallons every 2 months, 

and is planned to be shipped off-site for treatment and 

disposal until Tc-99 levels have decreased to allowable 

concentrations.  Samples are planned to be collected at the 

waste water treatment plant in advance of each shipment for 

trending and analysis. 

 Improve the safety and aesthetics of the waterway/shoreline 

of Poplar Creek through the removal of structural and 

material hazards at ETTP. 

C.6.1.3 Health and Safety Approximately 50 OREM employees will require comprehensive 

health screening and medical surveillance services annually.  

C.6.1.4  Radiation Protection Approximately 75 OREM representatives will require ongoing 

radiation monitoring and reporting. 
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Table A-3. PWS-Specific Assumptions 

PWS Assumptions 
C.6.2.1 Reservation Management The following costs are assumed to apply to this task order POP as 

OREM’s share of Reservation Management cost provided by the 

ORR Cleanup Contractor to the Oak Ridge Integrated Support 

Center:   
FY 2022  $900K (assumes five months) 
FY 2023  $2,200K 
FY 2024 $1,300K (assumes seven months) 

C.6.2.3 Emergency Management 

and Fire Protection 
 ETTP:  Fire protection and emergency response provided by 

the City of Oak Ridge. 

 Fire and emergency response costs at ORNL and Y-12 are 

provided through site usage fees at each respective site. 
C.6.2.4 Technology Development Activities are constrained by a budget of $3 million/year. 

Acronyms: 

CD            Critical Decision 

CERCLA  Comprehensive Environmental Response,  

                  Compensation, and Liability Act  

CH             contact-handled 

EM            DOE Office of Environmental     

                  Management 

EMDF       Environmental Management Disposal  

                  Facility 

ETTP        East Tennessee Technology Park 

FY             fiscal year 

FFA          Federal Facility Agreement 

 

LLW     Low-level radioactive waste 

MLLW Mixed low-level radioactive waste 

NNSS   Nevada National Security Site 

OREM  Oak Ridge Office of Environmental   

              Management 

ORNL   Oak Ridge National Laboratory 

ORR      Oak Ridge Reservation 

PWS      Performance Work Statement 

RH         remote-handled 

TRU      transuranic 

WIPP    Waste Isolation Pilot Plant 
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